
Special Construction Cost Detail

Case #  00SCA95804
  COULTER PHARMACEUTICAL

I. Nonrecurring Charges

   A.  Case Preparation $ 1,690.00

   B.  Rearrangement $ 0.00

   C.  Expedite $ 0.00

   D.  Nonrecurring Costs $ 14,316.00

   E.  Total Nonrecurring Charge  (A thru D rounded) $ 16,006.00

II. Nonrecurring Costs

   A.  Total Material $ 9,600.00

   B.  Total Sales Tax $ 816.00

   C.  TELCO Engineering $ 0.00

   D.  TELCO Installation $ 0.00

   E.  Contract Labor $ 3,900.00

   F.  Total Nonrecoverable (Sum A thru E) $ 14,316.00
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DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS

Case #  00SCA95804
  COULTER PHARMACEUTICAL

A.  Service Cost Expense $ 229.00

B.  Tariff Staff Expense $ 298.00

C.  Tariff Filing Expense $ 630.00

D.  Marketing $ 67.00

E.  Distribution Services Engineering (Area) $ 460.00

F.  Sub Total  (Sum A thru E) $ 1,684.00

G.  Gross Receipts $ 0.00

H.  Total (F and G Rounded) $ 1,690.00
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Description of Study Plant Investment  -  Account:  4C

Case #  00SCA95804
  COULTER PHARMACEUTICAL

MATERIAL

 A.  100' Conduit $ 6,000.00

 B.  Sales Tax $ 510.00

 C.  Total Material   (Sum A+B) $ 6,510.00

LABOR

 D.  Construction $ 0.00

 E.  Assignment $ 0.00

 F.  Engineering $ 0.00

 G.  Contract Labor $ 0.00

 H.  Total Labor  (Sum of D thru G) $ 0.00

  I.  Total Installed Cost  (Sum C+H) $ 6,510.00
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Description of Study Plant Investment  -  Account:  85C

Case #  00SCA95804
  COULTER PHARMACEUTICAL

MATERIAL

 A.  600' Cable $ 3,600.00

 B.  Sales Tax $ 306.00

 C.  Total Material   (Sum A+B) $ 3,906.00

LABOR

 D.  Construction $ 0.00

 E.  Assignment $ 0.00

 F.  Engineering $ 0.00

 G.  Contract Labor $ 3,900.00

 H.  Total Labor  (Sum of D thru G) $ 3,900.00

  I.  Total Installed Cost  (Sum C+H) $ 7,806.00
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Case Locations

Case #  00SCA95804
COULTER PHARMACEUTICAL

1 650 GATEWAL BLVD SOUTH SAN FRANCISCO CA
2  650 GATEWAY BLVD. SOUTH SAN FRANCISCO CA
3 1101 SAN MATEO AV SAN BRUNO CA
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CONSTRUCTION STIPULATIONS

Case No:  00SCA95804

Customer Name:  COULTER PHARMACEUTICAL

1. SBC is solely responsible for the equipment selected for this quotation.

2. The customer is responsible for providing building entrance and customer
premises conduit, adequate terminal room and/or backboard space, AC
electrical power and all cabling on the customer side of the demarc.

3. The installation interval for this proposal will not be less than 120 workdays
from receipt of the signed contract without the prior agreement of the SSE
Engineer.

4. The installation interval is dependent upon the room being ready with
electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date.

Page 6 - Transmittal # 20



Charlene G Gates
 



Special Construction Cost Detail

Case #  00SCA96238
  NVIDIA

I. Nonrecurring Charges

   A.  Case Preparation $ 1,920.00

   B.  Rearrangement $ 0.00

   C.  Expedite $ 0.00

   D.  Nonrecurring Costs $ 13,991.00

   E.  Total Nonrecurring Charge  (A thru D rounded) $ 15,911.00

II. Nonrecurring Costs

   A.  Total Material $ 9,300.00

   B.  Total Sales Tax $ 791.00

   C.  TELCO Engineering $ 0.00

   D.  TELCO Installation $ 0.00

   E.  Contract Labor $ 3,900.00

   F.  Total Nonrecoverable (Sum A thru E) $ 13,991.00
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DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS

Case #  00SCA96238
  NVIDIA

A.  Service Cost Expense $ 229.00

B.  Tariff Staff Expense $ 298.00

C.  Tariff Filing Expense $ 630.00

D.  Marketing $ 67.00

E.  Distribution Services Engineering (Area) $ 690.00

F.  Sub Total  (Sum A thru E) $ 1,914.00

G.  Gross Receipts $ 0.00

H.  Total (F and G Rounded) $ 1,920.00
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Description of Study Plant Investment  -  Account:  4C

Case #  00SCA96238
  NVIDIA

MATERIAL

 A.  100' Conduit $ 5,500.00

 B.  Sales Tax $ 468.00

 C.  Total Material   (Sum A+B) $ 5,968.00

LABOR

 D.  Construction $ 0.00

 E.  Assignment $ 0.00

 F.  Engineering $ 0.00

 G.  Contract Labor $ 0.00

 H.  Total Labor  (Sum of D thru G) $ 0.00

  I.  Total Installed Cost  (Sum C+H) $ 5,968.00
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Description of Study Plant Investment  -  Account:  85C

Case #  00SCA96238
  NVIDIA

MATERIAL

 A.  900' Cable $ 3,800.00

 B.  Sales Tax $ 323.00

 C.  Total Material   (Sum A+B) $ 4,123.00

LABOR

 D.  Construction $ 0.00

 E.  Assignment $ 0.00

 F.  Engineering $ 0.00

 G.  Contract Labor $ 3,900.00

 H.  Total Labor  (Sum of D thru G) $ 3,900.00

  I.  Total Installed Cost  (Sum C+H) $ 8,023.00
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Case Locations

Case #  00SCA96238
NVIDIA

1 2721 SAN TOMAS EXPRESSWAY SANTA CLARA CA
2  1700 SPACE PARK DR. SANTA CLARA CA

Page 5 - Transmittal # 20



CONSTRUCTION STIPULATIONS

Case No:  00SCA96238

Customer Name:  NVIDIA

1. SBC is solely responsible for the equipment selected for this quotation.

2. The customer is responsible for providing building entrance and customer
premises conduit, adequate terminal room and/or backboard space, AC
electrical power and all cabling on the customer side of the demarc.

3. The installation interval for this proposal will not be less than 150 workdays
from receipt of the signed contract without the prior agreement of the SSE
Engineer.

4. The installation interval is dependent upon the room being ready with
electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date.
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